Sammamish-WSDOT-King County ITS Improvement Project (Phases 1A & 1B)

Construction Engineering and Management Support Services

RFQ/Q&A

1 04/21/2020

Q: Any DBE or SBE goal for consultant?
A: No DBE goal has been assigned to consultant. However, a voluntary SBE
plan is strongly encouraged.

2 04/21/2020

Q: Are project plans and specifications on Builders Exchange?
A: Project plans and specifications for both phases of the project are posted
on Builders Exchange.

3 04/21/2020

Q: Why rebidding?

A: Unfortunately, Phase 1B Project (Traffic Management Center) did not
receive any bids the first time it was advertised. For this reason, we are re-
advertising Phase 1B for bids.

4 04/28/2020

Q: Will the various installation portions of the fiber optic cable be an
underground still or aerial installation now?

A: Fiber will be installed per plans - primarily aerial with underground routing
to existing signal traffic controllers.

5 04/28/2020

Q: Would there be a need for our company to provide compaction and
material testing or would there be a need to sub-contract that out?

A: The Contractor will perform testing with the construction manager
reviewing testing reports per project specifications.

6 04/28/2020

Q: Will the inspection work for the management center work require a
certified building or structural engineer?

A: Inspection services do not require a certified building or structural
engineer.

7 04/29/2020

Q: Are you retaining the service of the architect during construction?

A: The architect is a subconsultant of the primary design consultant. Design
construction support services will be provided during construction on an “as
needed” basis.




